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PART I – BID AND CONTRACT FORMS 
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NOTICE TO CONTRACTORS 

Due to COVID-19, only electronic bids will be received on the Town of Los Gatos plan room at 
www.losgatosplanroom.com until 

2:00 PM THURSDAY February 18, 2021  

for the following project: 

Project #20-813-0227 SMART SIGNALS FIELD IMPROVEMENTS 

at which time they will be opened electronically. After the bid opening, bid bonds from the 
lowest three responsible bidders must be submitted to the Town of Los Gatos Parks and Public 
Works Director at 41 Miles Avenue, Los Gatos, CA 95030 and be postmarked within three days 
of the bid opening date. 

This following information is presented to indicate the size of the project and no warrant is made 
or intended as to final quantities: 

The project includes mobilization; traffic control; installation of conduit, fiber optic 
communications cable, pull boxes, fiber optic splicing, termination and testing, signal 
interconnect cable termination, installation of networking equipment in traffic signal 
controller cabinets, replacement of pedestrian signal heads and traffic signal controller 
cabinet, installation and configuration of vehicle video image detection systems. 

All contractors and subcontractors have been required since April 1, 2015 to be registered with 
the Department of Industrial Relations (DIR). No contractor or subcontractor may be listed on a 
bid proposal or may work on a public works project unless registered with DIR.  

All contractors and subcontractors must furnish electronic certified payroll records directly to the 
Labor Commissioner (aka Division of Labor Standards Enforcement). For additional 
information, visit the DIR website at: http://www.dir.ca.gov/Public-Works/PublicWorks.html.  

Each bid must be accompanied by a cashier's check, certified check, or Bidder's Bond executed 
by a corporate surety authorized to engage in such business in the State of California, payable to 
the Town of Los Gatos, in an amount not less than ten percent (10%) of the amount of the Base 
Bid. The successful bidder will be required to furnish a Performance Bond in an amount equal to 
one-hundred percent (100%) of the contract price, and a Labor and Material Bond in an amount 
equal to one-hundred percent (100%) of the contract price. Said bonds shall also be executed by 
a corporate surety authorized to engage in such business in the State of California and be made 
payable to the Town of Los Gatos. Original Bidder’s Bond with surety seal must accompany the 
bid. 

If the successful bidder fails, neglects, or refuses for TEN (10) calendar days after the award of 
the contract to enter into the contract to perform the work, the cashier's check, certified check, or 
Bidder's Bond accompanying the bid and the amount therein named, shall be declared forfeited 
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to the Town and shall be collected by it and paid into its general fund.  No bidder may withdraw 
his/her bid for a period of SIXTY (60) calendar days after the date set for the opening thereof, 
and the same shall be subject to acceptance by the Town during this period. 
 
The Town reserves the right to reject any or all bids, waive any irregularities in any bids and its 
determination as to which bid is the lowest responsible bid and is for the best interest of the 
Town shall be final. The Town shall have SIXTY (60) calendar days from and after the opening 
of the bids within which to make its determination.   
 
The Contractor receiving the award of the contract shall begin work within FIFTEEN (15) 
calendar days after receipt of the Notice to Proceed and shall diligently prosecute the same to 
completion within the time restrictions as listed in the technical specifications and all work shall 
be completed by the time allotted in the technical specifications. 
 
The Contractor shall have forty-five (45) working days to complete this project. Working days 
will be counted upon the Contractor’s receipt of the Notice to Proceed, as noted above. 
 
At the time the Contractor’s bid proposal is submitted, the Contractor shall possess a valid Class A California 
General Contractor's License. The Contractor shall also possess a valid Town of Los Gatos Business License at the 
time the contract is awarded. 

 
The Town of Los Gatos hereby notifies all bidders that it will affirmatively insure that the 
contract entered into pursuant to this advertisement will be awarded to the lowest responsible 
bidder without discrimination on the grounds of race, color, national origin, sex, religion, age or 
disability. The Contractor or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR, Part 26 in the award and administration of DOT-
assisted contracts. Failure by the Contractor to carry out these requirements is a material 
breach of this contract, which may results in the termination of this contract, or such other 
remedy as recipient deems appropriate. 
 
Prevailing Wage. This project is subject to the requirements of Section 1720 et seq. of the California Labor Code 
requiring the payment of prevailing wages, the training of apprentices and compliance with other applicable 
requirements. Contractors and all subcontractors who perform work on the project are required to comply with these 
requirements. Prevailing wages apply to all projects over $1,000 which are defined as a “public work” by the State 
of California. This includes: construction, demolition, repair, alteration, maintenance, and the installation of 
photovoltaic systems under a Power Purchase Agreement when certain conditions are met under Labor Code Section 
1720.6. This include service and warranty work on public buildings and structures. 

 
For any moneys earned by the Contractor and withheld by the Town to ensure the performance 
of the contract, the Contractor may, at the Contractor's request and expense, substitute securities 
equivalent to the amount withheld in the form and manner and subject to the conditions provided 
in Article 8, (commencing with Section 10263), Chapter 1, Part 2, Division 2 of the Public 
Contract Code of the State of California. 
 
Plans and Specifications may be viewed at no cost or purchased for a non-refundable fee of one hundred thirty 
dollars ($130.00) via the internet at www.printscharlesrepro.com (Plan Room). Plans and Specifications may 
also be purchased by calling or emailing Prints Charles Reprographics at (408) 240-3330 or 
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APPENDIX B 
Blueprint for a Clean Bay   





Blueprint for a Clean Bay
Best Management Practices to Prevent Stormwater

Pollution from Construction-Related Activities

The Bay Area Stormwater Management Agencies Association (BASMAA), a consortium of Bay Area municipalities
from Alameda, Contra Costa, Marin, San Mateo, Santa Clara, Solano, and Sonoma Counties, developed this booklet

as a resource for all general contractors, home builders, and subcontractors working on construction sites.
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For more information on the General Permits, call the State Water Resources Control
Board’s Stormwater Information Line at (916) 341-5537 or your local program.

Municipal Stormwater Program
Municipalities in the Bay Area are required by federal
regulations to develop programs to control the discharge
of pollutants to the storm drain system, including the
discharge of pollutants from construction sites and areas
of new development or significant redevelopment. As a
result, your development and construction projects are
subject to new requirements designed to improve
stormwater quality such as, expanded plan check and
review, contract specifications, stormwater treatment
measures, runoff monitoring, and increased site
inspection. For more information on municipal require-
ments, please contact the municipal representative listed
on the back cover of this booklet. 

Projects Equal To Or Greater 
Than 1 Acre
If your construction activity will disturb one acre or
more, you must obtain coverage under the General
Construc-tion Activity Storm Water Permit (General
Construction Permit) issued by the SWRCB for
stormwater discharges associated with construction
activity. To obtain coverage under the General Permit, a
Notice of Intent (NOI) must be filed with the SWRCB.
The General Construction Permit requires you to
prepare and carry out a “Stormwater Pollution
Prevention Plan” or SWPPP. Your SWPPP must identify
appropriate stormwater pollution prevention measures or
best management practices (BMPs), like the ones
described in this booklet, to reduce pollutants in
stormwater discharges from the construction site both
during and after construction is complete. A best
management practice or BMP is defined as any program,
technology, process, practice, operating method,
measure, or device that controls, prevents, removes, or
reduces pollution. The General Permit also requires
permanent stormwater quality controls (see BASMAA’s
Start at the Source manual and CASQA’s BMP
Handbooks New Development and Redevelopment for
examples). You should keep a copy of your SWPPP
readily available onsite throughout construction.

Projects Less Than 1 Acre
If your project is less than one acre, you may still need to
use BMPs to comply with local municipal requirements.
Check with the local stormwater program (listed on back

cover), or planning or engineering department for details.
General Practices
The following are some general principles that can
significantly reduce pollution from construction
activity and help make compliance with stormwater
regulations easy: 

❏ Identify all storm drains, drainage swales and
creeks located near the construction site and make
sure all subcontractors are aware of their locations
to prevent pollutants from entering them.

❏ Clean up leaks, drips, and other spills immediately
so they do not contact stormwater.

❏ Refuel vehicles and heavy equipment in one
designated location on the site and take care to
clean up spills immediately.

❏ Wash vehicles at an appropriate off-site facility. If
equipment must be washed on-site, do not use
soaps, solvents, degreasers, or steam cleaning
equipment, and prevent wash water from entering
the storm drain. If possible, direct wash water to a
low point where it can evaporate and/or infiltrate.

❏ Never wash down pavement or surfaces where
materials have spilled. Use dry cleanup methods
whenever possible.

❏ Avoid contaminating clean runoff from areas
adjacent to your site by using berms and/or
temporary or permanent drainage ditches to divert
water flow around the site. Reduce stormwater
runoff velocities by constructing temporary check
dams and/or berms where appropriate.

❏ Protect all storm drain inlets using filter fabric
cloth or other best management practices to
prevent sediments from entering the storm
drainage system during construction activities.

❏ Keep materials out of the rain — prevent runoff pollution
at the source. Schedule clearing or heavy earth moving
activities for periods of dry weather. Cover exposed piles
of soil, construction materials and wastes with plastic
sheeting or temporary roofs. Before it rains, sweep and
remove materials from surfaces that drain to storm
drains, creeks,  or channels.

Best Management PracticesRequirements for Dischargers
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❏ Keep pollutants off exposed surfaces. Place trash
cans around the site to reduce litter. Dispose of
non-hazardous construction wastes in covered
dumpsters or recycling receptacles.

❏ Practice source reduction — reduce waste by or-
dering only the amount you need to finish the job. 

❏ Do not over-apply pesticides or fertilizers and
follow manufacturers instructions for mixing and
applying materials.

❏ Recycle leftover materials whenever possible.
Materials such as concrete, asphalt, scrap metal,
solvents, degreasers, cleared vegetation, paper,
rock, and vehicle maintenance materials such as
used oil, antifreeze, batteries, and tires are
recyclable (check with the local planning or
building department for more information).

❏ Dispose of all wastes properly. Materials that cannot
be reused or recycled must be taken to an appropriate
landfill or may require disposal as hazardous waste.
Never throw debris into channels, creeks or into
wetland areas. Never store or leave debris in the
street or near a creek where it may contact runoff.

❏ Illegal dumping is a violation subject to a fine
and/or time in jail. Be sure that trailers carrying
your materials are covered during transit. If not,
the hauler may be cited and fined.

❏ Train your employees and inform subcontractors
about the stormwater requirements and their own
responsibilities.

Specific Practices
Following is a summary of specific best management
practices for erosion and sediment control and
contractor activities. For more information on erosion
and sediment control BMPs and their design, please
refer to the RWQCB Erosion and Sediment Control
Field Manual (August 2002), the CASQA Stormwater
Best Management Practice Handbook for Construction
(January 2003), and the Association of Bay Area
Governments (ABAG) Manual of Standards for Erosion
& Sediment Control Measures (May 1995).

Erosion Prevention and 
Sediment Control

Prevent erosion

Soil erosion is the process by which soil particles are
removed from the land surface, by wind, water and/or
gravity. Soil particles removed by stormwater runoff
are pollutants that when deposited in local creeks,
lakes, Bay or Delta, can have negative impacts on
aquatic habitat. Exposed soil after clearing, grading, or
excavation is easily eroded by wind or water. The
following practices will help prevent erosion from
occurring on the construction site:

❏ Plan the development to fit the topography, soils,
drainage pattern and natural vegetation of the site.

❏ Delineate clearing limits, easements, setbacks,
sensitive or critical areas, trees, drainage courses,
and buffer zones to prevent excessive or
unnecessary disturbances and exposure.

❏ Phase grading operations to reduce disturbed
areas and time of exposure.

❏ Avoid excavation and grading during wet weather.

❏ Limit on-site construction routes and stabilize
construction entrance(s) and exit(s).

❏ Remove existing vegetation only when absolutely
necessary.

❏ Construct diversion dikes and drainage swales to
channel runoff around the site. 

❏ Use berms and drainage ditches to divert runoff
around exposed areas. Place diversion ditches
across the top of cut slopes.

Best Management Practices



❏ Plant vegetation on exposed slopes. Where
replanting is not feasible, use erosion control
blankets (e.g., jute or straw matting, glass fiber or
excelsior matting, mulch netting).

❏ Consider slope terracing with cross drains to
increase soil stability. 

❏ Cover stockpiled soil and landscaping materials
with secured plastic sheeting and divert runoff
around them.

❏ As a back-up measure, protect drainage courses,
creeks, or catch basins with fiber rolls, silt fences,
sand/gravel bags and/or temporary drainage swales.

❏ Once grading is completed, stabilize the disturbed
areas using permanent vegetation as soon as possible.
Use temporary erosion controls until vegetation is
established. 

❏ Conduct routine inspections of erosion control
measures especially before and immediately after
rainstorms, and repair if necessary.

Control sediment

Sedimentation is defined as the process of depositing
sediments carried away by runoff. Sediments
consist of soil particles, clays, sands,
and other minerals. The purpose of
sediment control practices is to remove
sediments from stormwater before they
are transported off-site or reach a
storm drain inlet or nearby creek. The
most effective    sediment control
practices reduce runoff velocity and
trap or detain runoff allowing
sediments to settle out.

❏ Use terracing, rip rap, sand/gravel
bags, rocks, fiber rolls, and/or tempo-
rary vegetation on slopes to reduce
runoff velocity and trap sediments.
Do not use asphalt rubble or other
demolition debris for this purpose.

❏ Use check dams in temporary
drains and swales to reduce runoff
velocity and promote sedimentation.

❏ Protect storm drain inlets from sedi-
ment-laden runoff. Storm drain inlet
protection devices include
sand/gravel bag barriers, filter

fabric fences, block and gravel filters, catch basin
filter inserts, excavated drop inlet sediment traps, or a
combination of these.

❏ Collect and detain sediment-laden runoff in
sediment traps (an excavated or bermed area or
constructed device) to allow sediments to settle out
prior to discharge.

❏ Use sediment controls and filtration to remove
sediments from dewatering discharges.

❏ Prevent construction vehicle tires from tracking
soil onto adjacent streets by constructing a tempo-
rary stone pad with a filter fabric underliner near
the site exit where dirt and mud can be removed. 

❏ When cleaning sediments from streets, driveways
and paved areas on construction sites, use dry
sweeping methods where possible. If water must
be used to flush pavement, collect runoff to settle
out sediments and protect storm drain inlets.

Note:  Performance of erosion and sediment controls is dependent on
proper installation, routine inspections and maintenance of the
controls. Straw bale barriers are an example of a BMP that has not
been as effective as expected due to improper use. Most of the BMPs
described above are temporary and if left alone can quickly fall into
disrepair and/or become ineffective. Routine inspections and
maintenance, particularly before and after a storm event, must be
part of any erosion and sediment control plan.

Best Management Practices
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Drainage swales channel runoff around a construction site. Planting temporary vege-
tation on freshly graded areas, and trenching and staking fiber rolls and/or silt fences
downslope are common techniques for preventing erosion and controlling sediment.

The RWQCB’s Field Manual, the CASQA Stormwater Best Management
Practice Handbook for Construction, and the ABAG Manual of
Standards for Erosion and Sediment Control provide specific details
and design criteria for erosion and sediment control plans.



General Site Maintenance

Prevent spills and leaks

Poorly maintained vehicles and heavy equipment
leaking fuel, oil, antifreeze, or other fluids on the con-
struction site are common sources of stormwater pol-
lution and soil contamination. Construction material
spills can also cause serious problems. Careful site
planning, preventive maintenance, and good materials
handling practices can eliminate most spills and leaks.

❏ Maintain all vehicles and heavy equipment. Inspect
frequently for and repair leaks.

❏ Designate specific areas of the construction site,
well away from creeks or storm drain inlets, for
vehicle and equipment parking and routine
maintenance.

❏ Perform major maintenance, repair jobs and vehi-
cle and equipment washing off-site when feasible,
or in designated and controlled areas on-site.

❏ If you must drain and replace motor oil, radiator
coolant, or other fluids on-site, use drip pans or
drop cloths to catch drips and spills. Collect all
spent fluids, store in labeled separate containers,
and recycle whenever possible. Note that in order
to be recyclable, such liquids must not be mixed
with other fluids. Non-recycled fluids generally
must be disposed of as hazardous wastes.

Clean up spills immediately after they
happen 

When vehicle fluids or materials such as paints or
solvents are spilled, cleanup should be immediate,
automatic, and routine.

❏ Sweep up spilled dry materials (e.g., cement,
mortar, or fertilizer) immediately. Never attempt to
“wash them away’’ with water, or bury them. Use
only minimal water for dust control.

❏ Clean up liquid spills on
paved or impermeable
surfaces using “dry’’
cleanup methods (e.g.,
absorbent materials like
cat litter, sand or rags).

❏ Clean up spills on dirt
areas by digging up and
properly disposing of the
contaminated soil.

❏ Report significant spills
to the appropriate spill
response agencies immediately (See reference 
list on the back cover of this booklet for more
information).

Note:  Used cleanup rags that have absorbed hazardous
materials must either be sent to a certified industrial
laundry or dry cleaner, or disposed of through a licensed
hazardous waste disposal company.
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Make sure equipment repair area is bermed or well away from
creeks and storm drains.

Clean up spills on dirt areas
by removing contaminated
soil.

Best Management Practices



Store materials under cover 

Wet and dry building materials with
the potential to pollute runoff should
be stored under cover and/or
surrounded by berms when rain is
forecast or during wet weather.

❏ Store stockpiled materials and
wastes under a temporary roof or
secured plastic sheeting or tarp.

❏ Berm around storage areas to
prevent contact with runoff. 

❏ Plaster or other powders can create
large quantities of suspended solids
in runoff, which may be toxic to
aquatic life and cause serious
environmental harm even if the
materials are inert. Store all such
potentially polluting dry materials
—especially open bags— under a
temporary roof or inside a
building, or cover securely with an impermeable
tarp. By properly storing dry materials, you may
also help protect air quality, as well as water quality.

❏ Store containers of paints, chemicals, solvents, and
other hazardous materials in accordance with
secondary containment regulations and under
cover during rainy periods.

Cover and maintain dumpsters

Open and/or leaking dumpsters can be a source of
stormwater pollution.

❏ Cover open dumpsters with plastic sheeting or a
tarp. Secure the sheeting or tarp around the
outside of the dumpster. If your dumpster has a
cover, close it.

❏ If a dumpster is leaking, contain and collect leaking
material. Return the dumpster to the leasing
company for repair/exchange. 

❏ Do not clean dumpsters on-site. Return to leasing
company for periodic cleaning, if necessary.

Collect and properly dispose of paint
removal wastes

Paint removal wastes include chemical paint stripping

residues, paint chips and dust, sand blasting material
and wash water. These wastes contain chemicals that
are harmful to the wildlife in our creeks and the water
bodies they flow to. Keep all paint wastes away from
the gutter, street, and  storm drains. 

❏ Non-hazardous paint chips and dust from dry
stripping and sand blasting may be swept up or
collected in plastic drop cloths and disposed of as
trash. Chemical paint stripping residue and chips
and dust from marine paints or paints containing
lead or tributyl tin must be disposed of as a
hazardous waste.

❏ When stripping or cleaning building exteriors with
high-pressure water, cover or berm storm drain
inlets. If possible (and allowed by your local waste-
water treatment plant), collect (mop or vacuum)
building cleaning water and discharge to the sani-
tary sewer. Alternatively, discharge non-contami-
nated wash water onto a dirt area and spade into
the soil. Be sure to shovel or sweep up any debris
that remains in the gutter and dispose of as garbage. 

Clean up paints, solvents, adhesives, and
cleaning solutions properly

Although many paint materials can and should be recy-
cled, liquid residues from paints, thinners, solvents,
glues, and cleaning fluids are hazardous wastes. When
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Store building materials under cover. Make sure dumpsters are properly covered to
keep out rain.

Best Management Practices



they are thoroughly dry, empty paint cans, used brushes,
rags, absorbent materials, and drop cloths are no
longer hazardous and may be disposed of as garbage.

❏ Never clean brushes or rinse paint containers into
a street, gutter, storm drain, or creek.

❏ For water-based paints, paint out brushes to the
extent possible and rinse to a drain leading to the
sanitary sewer (i.e., indoor plumbing).

❏ For oil-based paints, paint out brushes to the extent
possible, and filter and reuse thinners and solvents.
Dispose of unusable thinners and residue as
hazardous waste.

❏ Recycle, return to supplier or donate unwanted
water-based (latex) paint. You may be able to recy-
cle clean empty dry paint cans as metal (check with
the local planning or building department for more
information).

❏ Dried latex paint may be disposed of in the garbage.

❏ Unwanted paint (that is not recycled), thinners, and
sludges must be disposed of as hazardous waste.

❏ More and more paint companies are recycling
excess latex paint (check with the local planning or
building department for more information).

Keep fresh concrete and cement mortars out
of gutters, storm drains, and creeks

Concrete and cement-related mortars that wash into
gutters and storm drains are toxic to fish and the
aquatic environment.

❏ Locate mortar/stucco mixers inside bermed areas
to avoid discharge to street or storm drains.

❏ Avoid mixing excess amounts of fresh concrete or
cement mortar.

❏ Store dry and wet materials under cover, protected
from rainfall and runoff.

❏ Wash out concrete transit mixers only in designated
wash-out areas where the water will flow into
settling ponds or onto dirt or stockpiles of aggre-
gate base or sand. Pump water from settling ponds
to the sanitary sewer, where allowed. Whenever
possible, recycle washout by pumping back into

mixers for reuse. Never dispose of washout into the
street, storm drains, drainage ditches, or creeks.

❏ Whenever possible, return contents of mixer barrel
to the yard for recycling. Dispose of small amounts
of excess concrete, grout, and mortar in the trash.

Service and maintain portable toilets

Leaking portable toilets are a potential health and
environmental hazard. 

❏ Inspect portable toilets for leaks. 

❏ Be sure the leasing company adequately maintains,
promptly repairs, and replaces units as needed.

❏ The leasing company must have a permit to
dispose of waste to the sanitary sewer.

❏ Do not place on or near storm drain inlets.

Dispose of cleared vegetation properly

Cleared vegetation, tree trimmings, and other plant
material can cause environmental damage if it gets
into creeks. Such “organic” material requires large
quantities of oxygen to decompose, which reduces the
oxygen available for fish and other aquatic life.

❏ Do not dispose of plant material in a creek or
drainage facility or leave it in a roadway where it
can clog storm drain inlets.

❏ Avoid disposal of plant material in trash dumpsters
or mixing it with other wastes. Compost plant
material or take it to a landfill or other facility that
composts yard waste (check with the local planning
or building department for more information).
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Recycle yard waste and tree prunings at a landfill that chips and
composts plant material.



Make sure all demolition waste is properly
disposed of

Demolition debris that is left in the street or pushed
over a bank into a creek bed or drainage facility causes
serious problems for flood control, storm drain
maintenance, and the health of our environment.
Different types of materials have different disposal
requirements or recycling options.

❏ Materials that can be recycled from demolition
projects include: metal framing, wood, concrete,
asphalt, and plate glass.

❏ Materials that can be salvaged for reuse from old
structures include: doors, banisters, floorboards,
windows, 2x4s, and other old, dense lumber.

❏ Unusable, unrecycleable debris should be confined
to dumpsters, covered at night and during wet
weather, and taken to a landfill for disposal.

❏ Hazardous debris such as asbestos must be
handled in accordance with specific laws and
regulations and disposed of as a hazardous waste.
For more information of asbestos handling and
disposal regulations, contact the Bay Area Air
Quality Management District. 

❏ Arrange for an adequate debris disposal schedule
to ensure that dumpsters do not overflow.

❏ Most local planning or building departments have
lists of recycling and disposal services for
construction and demolition debris.

Plan roadwork and pavement construction
to avoid stormwater pollution

Road paving, surfacing, and asphalt removal happen
right in the street, with numerous opportunities for
stormwater pollution from the asphalt mix, saw-cut
slurry, or excavated material. Properly proportioned
asphalt mix and well-compacted pavement avoid a host
of water pollution problems.

❏ Apply concrete, asphalt, and seal coat during dry
weather to prevent contaminants from contacting
stormwater runoff.

❏ Cover storm drain inlets and manholes when pav-
ing or applying seal coat, slurry seal, fog seal, etc.

❏ Always park paving machines over drip pans or
absorbent materials, since they tend to drip
continuously.

❏ When making saw-cuts in pavement, use as little
water as possible. Cover each catch basin com-
pletely with filter fabric during the sawing opera-
tion and contain the slurry by placing sand/gravel
bags around the catch basin. After the liquid drains
or evaporates, shovel or vacuum the slurry residue
from the pavement or gutter and remove from site.

❏ Wash down exposed aggregate concrete only when
the wash water can: (1) flow onto a dirt area; (2)
drain onto a bermed surface from which it can be
pumped and disposed of properly; or (3) be vacu-
umed from a catchment created by blocking a 
storm drain inlet. If necessary, divert runoff with
temporary berms. Make sure runoff does not reach
gutters or storm drains.

❏ Allow aggregate rinse to settle, and pump the water
to the sanitary sewer if allowed by your local
wastewater authority.

❏ Never wash sweepings from exposed aggregate con-
crete into a street or storm drain. Collect and return
to aggregate base stockpile, or dispose with trash.

❏ Recycle broken concrete and asphalt (check with
the local planning or building department for more
information).

Roadwork and Pavement
Construction
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Look for ponded stormwater, groundwater,
and/or soil contamination

Ponded stormwater, groundwater and soil may become
contaminated if exposed to hazardous materials. If any
of the following conditions apply, contaminated ponded
stormwater, groundwater, and/or soil may be present
and pose a potential health and environmental hazard:

❏ The project site is in an area of previous
commercial/industrial activity;

❏ There is a history of illegal dumping on the site or
adjacent properties;

❏ The construction site is subject to a Superfund,
state, or local cleanup order;

❏ Ponded stormwater, groundwater and/or water
generated by dewatering exhibits an oily-sheen
and/or smells of petroleum;

❏ Soil appears discolored, smells of petroleum
and/or exhibits other unusual properties;

❏ Abandoned underground storage tanks, drums,
or other buried debris are encountered during
construction activities; or

❏ Spills have occurred on the site or adjacent
properties involving pesticides and herbicides;
fertilizers; detergents; plaster and other products;
petroleum products such as fuel, oil, and grease;
or other hazardous chemicals such as acids, lime,
glues, paints, solvents, and curing compounds.

Take appropriate action

Ponded stormwater, groundwater, or water generated
by dewatering that is contaminated cannot be dis-
charged to a street, gutter, or storm drain. If contami-
nation is suspected, the water should be contained and
held for testing. Call the appropriate local agency
and/or the Regional Water Quality Control Board for
further guidance (See reference list on the back cover
of this booklet for more information).
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Remember:  The property owner and the contractor share ultimate
responsibility for the activities that occur on a construction site.
You may be held responsible for any environmental damage caused
by your subcontractors or employees.

Contaminated Ponded Stormwater, Groundwater,
and Soil Guidance



Storm water quality
management programs

Alameda Countywide Clean 
Water Program
951 Turner Court, Hayward, CA 94545
(510) 670-5543
www.cleanwaterprogram.com

Contra Costa Clean Water Program
255 Glacier Drive, Martinez, CA
94553-4897  (925) 313-2392  
(800) NO DUMPING
www.cccleanwater.org

Fairfield-Suisun Urban Runoff
Management Program
1010 Chadbourne Road 
Fairfield, CA 94534  (707) 429-8930

Marin County Stormwater Pollution
Prevention Program
3501 Civic Center Drive, Room 304,
San Rafael, CA 94903  (415) 499-6528
www.mcstoppp.org

San Francisco Stormwater
Management Program
3801 3rd Street, Suite 600
San Francisco, CA 94124  (415) 695-7310
http://stormwater.sfwater.org

San Mateo Countywide Stormwater
Pollution Prevention Program
555 County Center, Fifth Floor
Redwood City, CA 94063
(650) 363-4305
www.flowstobay.org

Santa Clara Valley Urban Runoff
Pollution Prevention Program
699 Town & Country Village
Sunnyvale, CA 94086  (800) 794-2482
www.scvurppp.org

Sonoma County Water Agency
2150 West College Avenue
Santa Rosa, CA 95401
(707) 526-5370
www.scwa.org

Vallejo Sanitation and Flood 
Control District
450 Ryder Street, Vallejo, CA 94590
(707) 644-8949
www.vsfcd.com

Bay Area Stormwater Management
Agencies Association (BASMAA)
1515 Clay Street, Suite 1400,
Oakland, CA 94612  (510) 622-2326
(888)BayWise   www.basmaa.org

Agencies to call 
in the event of a spill

You are required by law to report all
significant releases or suspected
significant releases of hazardous
materials, including oil.  

To report a spill, call the following
agencies:

1.  Dial 911 or your local emergency
response number.

2.  Call the Governor’s Office of
Emergency Services Warning Center,
(800) 852-7550 (24 hours).

For spills of “Federal Reportable
Quantities” of oil, chemicals, or other
hazardous materials to land, air, or
water, notify the National Response
Center (800-424-8802).  If you are not
sure whether the spill is of a
“reportable quantity,” call the federal
Environmental Protection Agency
(800) 424-9340 for clarification.

For further information, see California
Hazardous Material Spill/ Release
Notification Guidance
(State Office of Emergency Services,
Hazardous Materials Division).

Agencies to call if you find
or suspect contaminated
soil or groundwater

Regional Water Quality 
Control Board: 

San Francisco Bay Region  
(510) 622-2300 

Central Valley Region 
(916) 255-3000

California Environmental Protection
Agency (Cal EPA), Department of
Toxic Substances Control (DTSC)
(510) 540-3732

Documents and available
resources

From State Water Resources
Control Board  (SWRCB)  
(916) 341-5537
www.swrcb.ca.gov

General Construction Activity Storm
Water Permit

From Friends of the 
San Francisco Estuary 
(510) 622-2465
www.abag.ca.gov/bayarea/sfep

Field Manual

Guidelines for Construction Projects

Hold On to Your Dirt – Video

Keep it Clean – Video

From Association of Bay Area
Governments (ABAG)  
(510) 464-7900
www.abag.ca.gov

Manual of Standards for Erosion and
Sediment Control Measures

From Cal EPA, DTSC  
(916) 322-3670
www.dtsc.ca.gov

Waste Minimization for the Building
Construction Industry - Fact Sheet

From California Stormwater
Quality Association (CASQA)
www.cabmphandooks.com

Stormwater Best Management Practice
Handbook – Construction
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APPENDIX C 
Town of Los Gatos  

Storm Water Pollution Control Ordinance  


























